BRUHAT BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE,

2nd & 4th Cross Road, 2nd Main Road, 3rd Block, HMT Layout, Near BWSSB Water Tank,
Nagasandra (Post) Bangalore-560073.

No EE/DD/W.O/138/2022-23

Office of the Executive Engineer
Dasarahalli Division
Date: 28.11.2022

WORK ORDER

To,

Sri. Nagaraj K
No. 17, 1st Cross, Sapthagiri Layout,
Thindlu Road, Vidyaranyapuram,
Bangalore-560097.

****

Name of Work:	De-silting and Re-setting of drain and Re asphalting to 5th B cross and 17th cross and other cross roads at MEI Layout in ward no 14 Bagalagunte
Est Cost:	45.00 Lakhs Indent No: BBMP/2021 22/OW/WORK_INDENT50548/CALL-2
Job Code:	014-18-000071 PCode- 3316
Administrative Approval:	EE /DD/AS/78/2021-22, Dt: 13.01.2022
Technical Sanction:	CE /DZ/TS/85/2021-22, Dt: 14.01.2022.
Tender Notification No& Date:	No. BBMP/EE/DD/Ten/06/2022-23, Date: 18.07.2022.
ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ:	ಆಇ 456 ವೆಚ್ಚ-12/2022, ಬೆಂಗಳೂರು, ದಿನಾಂಕ: 10.08.2022.

By Virtue of having executed agreement and the same has been accepted by the Executive Engineer for the work mentioned in subject, for the approved price of Rs. 37,11,543.00 (Rupees Thirty Seven Lakh Eleven Thousand Five Hundred Forty Three Only) Which is (-) 5.19% below the SR of 2018-19, Which works out Common SR-2021-22 Issue Rate Date: 07.07.2022 (-) 15.43% below +12% GST Additional you are hereby instructed to proceed for execution of the said work as per enclosed BOQ in accordance with agreement, prevailing standard norms and Specifications in consultation with the Concerned ward Assistant Executive Engineer, and complete the work as per agreement within 90 days from the date of issue of this work order.

Executive Engineer
Dasarahalli Division
Bruhat Bangalore Mahanagara Palike

Copy to:

1. The Zonal Commissioner BBMP Dasarahalli Zone for favour of kind information.
2. The Joint Commissioner BBMP Dasarahalli Zone for favour of kind information.
3. The Chief Engineer BBMP Dasarahalli Zone for favour of kind information.
4. A E E (Shettyhalli,/T.Dasarahalli/PIA/Hegganahalli sub division) along with Schedule "B" for necessary action
5. The Necessary work bills should be accompanied along with photographs, Test Reports and also submit the progress of works fornightly.
6. Assistant Executive Engineer (V&QC) for information
7. Accounts Superindent (EE-DD) along with Original file for necessary action
   Office File.